STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENI NG DATE 07/ 15/ 04 I N VENTURA COUNTY NEAR VENTURA FROM RR | NVOCLVEMENT 07/ 16/ 04
CONTRACT NUMBER 07-193004 0.3 KM NORTH OF PADRE JUAN CANYON CONTRACT CCDE 'B '
LOCATI ON 07- VEN-101- R37. 0/ R40. 3 OVERCRGOSSI NG TO PUNTA GORDA 29 CONTRACT | TEMS
PEDESTRI AN UNDERCROSSI NG
RESURFACE CONCRETE PAVEMENT FEDERAL AID ACNH QL01-(076)E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 6. 0%
PROPGCSALS | SSUED 11 FUND TOTAL HA22 3, 495, 000 TOTAL NUMBER OF WORKI NG DAYS 85
NUMBER OF BI DDERS 3 ENG NEERS EST 3,107, 000. 00 AMOUNT UNDER 529, 860. 00 PERCENT UNDER EST 17. 05
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 2,577, 140. 00 2 J MC LOUGHLI N ENG NEERI NG CO 909 944-1037
I NC 00676575
10722 ARROW ROUTE STE 716 FAX 909 944-3112
RANCHO CUCAMONGA CA 91730
2 2,998, 447. 00 3 PETERSON CHASE GENERAL 949 252- 0441
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAl SER AVENUE FAX 949 252-0266
IRVINE CA 92614-5706
3 3, 311, 765. 00 1 H GHLAND CONSTRUCTI ON | NC 714 538-5156

133 N PI XLEY STREET
ORANGE CA 92868

00743775

FAX 714 538-5157



07- 193004
07- VEN- 101
07/ 15/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

07/ 16/ 04
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

C AND W CONSTRUCTI ON
VENTURA CA

CALMEX ENG NEERI NG
CORONA CA

DI VERSI FI ED CONCRETE
SPARKS NV

HARBER COVPANI ES
SAN BERNARDI NO CA

K R C SAFETY COVPANY
VI SALI A CA

PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

SUPER SEAL AND STRI PE
FI LLMORE CA

TW NG NG LABORATORI ES
LONG BEACH CA

VETAL BEAM GUARD RAI L

ASPHALT

GRI NDI NG

EXCAVATI ON

CONSTRUCTI ON AREA SI GNS

COLD PLANI NG

STRI PI NG

CONCRETE TESTI NG



07- 193004 Bl D245

07- VEN-101 PAGE 3

07/ 15/ 04 07/ 16/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 BOBBI E MACK GRI NDI NG COLD PLANE ASPHALT CONCRETE PAVEMENT
VI SALI A CA
C AND W CONSTRUCTI ON SPECI ALTI ES VETAL BEAM GUARD RAI L
VENTURA CA
DI VERSI FI ED CONCRETE CUTTI NG SEAL JO NTS AND PAVEMENT GRI NDI NG
SPARKS NV
G LBERT AYALA AND SONS | NC ASPHALT CONCRETE

SAN BERNARDI NO CA

WORKS STRI PI NG AND MARKI NG SERVI CE STRI PI NG AND MARKI NG
VEST COVI NA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BOBBI E MACK GRI NDI NG | TEM 10 ( PARTI AL)
VI SALI A CA
C AND W CONSTRUCTI ON I TEMS 6 AND 21 ( PARTI AL)
VENTURA CA
CALMEX ENG NEERI NG I TEMS 11 AND 12 ( PARTI AL)
Rl VERSI DE CA
H GHLI GHT ELECTRI C | TEMS 28 AND 29 ( PARTI AL)
Rl VERSI DE CA
K R C SAFETY I TEMS 4, 8, 9 AND 16 THRU 20 ( PARTI AL)
VI SALI A CA

CONTI NUED ON NEXT PAGE



07- 193004
07- VEN- 101
07/ 15/ 04

Bl DDER | D NAME AND ADDRESS

L
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Bl D245

PAGE 4

07/ 16/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 SUPER SEAL AND STRI PE
FI LLMORE CA

I TEMS 22 THRU 27 (PARTI AL)



07- 193004 Bl D245

07- VEN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
07/ 15/ 04 07/ 16/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00* 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 4, 000. 00* 4,000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 6 1, 000. 00 6, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 500. 00* 4,500. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 135, 000. 00* 135, 000. 00
6 150662 REMOVE METAL BEAM GUARD RAI LI NG M 1, 530 13.00 19, 890. 00
7 150722 REMOVE PAVEMENT MARKER EA 8, 360 1. 00 8, 360. 00
8 150742 REMOVE ROADSI DE S| GN EA 16 100. 00 1, 600. 00
9 151224 REMOVE DELI NEATOR EA 15 20. 00 300. 00
10 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 18, 500 2.25 41, 625. 00
11 390103 ASPHALT CONCRETE ( TYPE B) TONN 2, 000 61. 00 122, 000. 00
12 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 8 1, 000. 00 8, 000. 00
13 401108 REPLACE CONCRETE PAVEMENT VB 1, 370 700. 00 959, 000. 00
(RAPI D STRENGTH CONCRETE)
14 (S) 404092 SEAL PAVEMENT JOI NT M 47, 900 7.00 335, 300. 00
15 (S) 420201 GRI ND EXI STI NG CONCRETE M2 113, 000 4.75 536, 750. 00
PAVENENT
16 (S) 566011 ROADSI DE SI GN - ONE POST EA 17 250. 00 4, 250. 00
17 (S) 033099 I NSTALL SI GN PANEL ON EXI STI NG POST EA 4 100. 00 400. 00
18 (S) 820107 DELI NEATOR ( CLASS 1) EA 320 35. 00 11, 200. 00
19 820134 OBJECT MARKER (TYPE P) EA 13 50. 00 650. 00
20 820151 OBJECT MARKER ( TYPE L-1) EA 9 50. 00 450. 00
21 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 1, 530 55. 00 84, 150. 00
22 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 12 55. 00 660. 00
23 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 21, 300 1. 00 21, 300. 00
24 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 21, 200 .85 18, 020. 00
(BROKEN 10.98 M- 3.66 M
25 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 5, 790 2.50 14, 475. 00
26 (S) 850110 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 40 3.50 140. 00
TYPE C)
27 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2, 540 3. 00 7, 620. 00
28 (S) 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 10, 000. 00* 10, 000. 00
29 999990 MOBI LI ZATI ON LS LUMP SUM 220, 000. 00* 220, 000. 00

TOTAL 2,577, 140. 00
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07- 193004

07- VEN-101
07/ 15/ 04
SECOND

BI D AMOUNT
2,500. 00* 2500. 00
3, 500. 00* 3500. 00
1, 500. 00 9000. 00
4,500. 00* 4500. 00
170, 000. 00* 170000. 00
24.00 36720. 00
2.00 16720. 00
100. 00 1600. 00
25.00 375. 00
1.80 33300. 00
61. 00 122000. 00
1, 100. 00 8800. 00
785. 00 1075450. 00
9. 40 450260. 00
5.85 661050. 00
400. 00 6800. 00
350. 00 1400. 00
40. 00 12800. 00
40. 00 520. 00
40. 00 360. 00
57. 00 87210. 00
55. 00 660. 00
.95 20235. 00
.70 14840. 00
1.30 7527. 00
4.00 160. 00
4.00 10160. 00
10, 000. 00~ 10000. 00
230, 000. 00* 230000. 00

2,998, 447. 00

SUMMARY

100.

2.

10.

3.

19, 000.
300, 000.

OF REMA

RD
AMOUNT
00* 1500
00* 1500
00 6000
. 00* 21000.
. 00* 126500.
.00 45900.
.00 8360.
.00 3200.
.00 450.
.00 37000.
.00 180000.
.00 12000.
.00 1370000.
.65 318535.
.50 621500.
.00 9350.
.00 1200.
.00 16000.
.00 650.
.00 450.
00 153000.
.00 900.
.85 18105.
.75 15900.
50 14475.
00 400.
50 8890.
00* 19000.
00* 300000.

3, 311, 765. 00
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Bl D245
PACE 6
07/ 16/ 04



